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SCHEDULE OF QUANTITIES - SEWER PIPE
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22 [(6147)] 8.80 | 6152 | 8.80 | 8.8 5 6.0 06
22] 6152 | 8.80 [(6236)] 9.20 | 9.0 84 1605 9.2
22(6147) 16.00 | 6153 | 16.00 | 16.0 6 203 3.5
22| 6153 | 16.00 | (6237)] 16.00 | 16.0 85 | 288.1] 50.0
22[(6236)[ 0.00 |(6396)] 0.00 | 0.0 0.0 0.0 160
22[(6237)| 0.00 |(6397)] 0.00 | 0.0 0.0 0.0] 160
22 (6396)] 10.00 | 6479 | 8.10 | 9.1 83 96.6] 9.1
22 (6397)| 15.80 | 6486 | 16.00 | 15.9 89 | 301.6] 523
22| 6479 | 8.20 | 6558 | 6.90 | 7.6 80 75.1 8.8
22| 6486 | 16.00 [ (6519)] 16.00 | 16.0 32_| 108.4] 18.8
22 [(6519) | 15.80 | (7125)] 16.00 | 15.9 i1 | 373 65
22| 6558 | 6.90 | (6563)] 6.90 | 6.9 5 4706
22[(7125)] 15.80 |(7135)] 16.00 | 15.9 10 | 339 50
24 (7135)] 0.00 [(8250)] 0.00 | 0.0 0.0 _ 0.0] 1115
25 [(8250) | 16.00 | 8257 | 16.00 | 16.0 7 3.7 4.1
25 8257 | 16.00 | (8271)] 16.00 | 16.0 14 | 474 82
25 [(8271)| 16.00 | (8305)] 16.00 | 16.0 47 | 159.3] 276
25[(8278) 5.24 [(8260)] 5.52 | 5.4 | 78 18.1] 2.2
25[(9124)[ 19.00 | (9291)] 19.00 | 19.0 711.4] 337.8 167
22 ACCESS AND AUGER PITS 210.0[ 0.0
TOTALS 28 | 257 | 301 [2,742| 445 [1,75] 167 | 160
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SCHEDULE OF QUANTITIES - STRUCTURES
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22 6152|61+52.00{10.80'L| 6 1
22 |6153]61452.00] 20.00L| 6 i
22 |6479]64+79.30] 8.20L | 6 1
22 6486|64486.00| 17.70'.| 6 1
22 |6489]64+89.00] 4.50R | 6 1
22 6558|65+58.00] 4.50'R 6 1
25 |8257[82+57.00] 4.00L | 7 1
25 9147]91+47.00] 15.00R| 8 1
TOTALS 7 1 3 3 1

CONTRACT No. 63149

DRAWN BY H&A

SCHEDULE OF QUANTITIES - ROADWAY REMOVAL
20100110 | 40600982 | 44001900 | 44004400 | 44004700 | XX005314 |
TREE REMOVAL (6 | HOT-MIX ASPHALT CUC:BM::';‘:E?ER PAVEMENT " SIDEWALK BITUMINOUS
STATION TO 15 UNITS SURFACE REMOVAL REMOVAL REMOVAL REMOVAL DRIVEWAY
REMOVAL
DIAMETER) BUTT JOINT (SPECIAL) (SPECIAL) (SPECIAL)
UNIT SQ YD FOOT SQ YD SQ FT SQ YD
61+40.00 TO 66+00 0 205 335 601 0 15
71400 TO 76+50 0 0 0 0 0 0
76+50 TO 82+50 0 0 0 0 0 0
82+50 TO 93+00 14 144 250 222 921 0
TOTAL 14 349 585 823 921 15
SCHEDULE OF QUANTITIES - BITUMINOUS PAVEMENT
21001000 | 31101000 | 40600100 | 40600300 | 40701921 | XX000405 |
GEOTECHNICAL
SUB-BASE BITUMINOUS HOT-MIX ASPHALT
STATION F’::gﬁ;: R GRANULAR MATERIALS (PRIME AGGRE%ZET)(PRIME PAVEMENT (FULL BU;;:SITLTS'
DEPTH), 12"
STABILIZATION | MATERIAL, TYPE B COAT) )
SQ YD TON GALLON TON SQ YD SQ YD
61-+40.00 TO 66+00 644 168 252 1 560 205
71+00 TO 76+50 0 0 0 0 0 0
76+50 TO 82+50 0 0 0 0 0 0
82+50 TO 93+00 161 42 63 0 140 144
TOTAL 805 210 315 1 700 349
SCHEDULE OF QUANTITIES - SIDEWALKS AND CURBS
42400200 | | 60603800 | 60604400 | XX007729 |
| coMBINATION COMBINATION
STATION PORLL:xERgr:EW CONCRETE CURB | CONCRETE CURB DETECTABLE
AND GUTTER, TYPE | AND GUTTER, TYPE | WARNING, SPECIAL
SIDEWALK 5 INCH
B-6.12 B-6.18
SQ FT FOOT FOOT SQFT
| 61+40.00 TO 66+00 0 325 0 0
71+00 TO 76-+50 0 0 8] 0
76450 TO 82+50 0 0 0 0
82+50 TO 93400 893 35 185 16
TOTAL 893 360 195 16
ALLEYS AND DRIVEWAYS
XX007357 | X4420132 |
CLASS C PATCHES, | CLASS D PATCHES,
STATION SPECIAL SPECIAL
SQ YD SQ YD
617;4%'33;(;:5;80 g 105 AL YISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
i To oo 5 : BLUFF AVENUE IMPROVEMENTS
82+50 TO 93+00 85 0 STAGE 2
TOTAL 85 15
SCHEDULE OF QUANTITIES
* = DENOTES SPECIALTY ITEM SCALE:
DATE 02/27/2009
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